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detail bank untuk pembayaran).
) Ship Particular/ Q88 Versi Terbaru

Class Certificate (Hull & Machinery), Seaworthiness Certificate (SOLAS, Civil Liability

(CLC & CLCB)), International Tonnage Certificate, SMC, DOC, Surat Laut/ Pas Besar/

Pas Kecil, IOPP/ SNPP, Copy Load Line Certificate, Copy Drawing Deadweight Scale

dan General Arrangement, dan sertifikat laik laut lainnya yang harus dalam kondisi

valid saat memasukan penawaran dan selama pelayaran

4. Power of Attorney (jika kapal milik perusahaan lain) ditandatangani kedua belah pihak
(pemberi kuasa & penerima kuasa).

5. Surat Pernyataan bahwa kapal mampu mengangkut muatan cargo dengan flash point
below 60 Deg Celcius

6. Pertamina Safety Approval (PSA), Wajib dan berlaku selama masa kontrak yang

diterbitkan oleh Fungsi HSSE PT Pertamina International Shipping.
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SPESIFIKASI TEKNIS KAPAL
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NO DESCRIPTION SMALL Il - WO
1 | Type Vessel Motor Tanker
2 | Year of Built / Flag 1993 Up /Indonesian
3 | Cargo Tank Min. 6500 CuM exc. Slop Tank
Capacity 98%
4 | Draft Max. 6.5 Meter
5 LOA Max. 110 Meter
6 | Speed Min. 10 Knots
7 | Type of Cargo Oil Product / White Oil (Premium/Pertamax
Turbo/Pertamax/
Pertalite/Solar/Pertadex/Dexlite/Kerosene/Biosolar/Fame)
8 | Cargo Segregation Min. 3 (three) Grades
9 Cargo Heating Not Required
10 | Cargo Oil Tank Not Required
Coating
11 | Cargo Pump Min. 3 (three) Pumps
12 | Total Discharge Min. 250 CuM/hrs/Grade or (press 3 kg/cm2)
Rate or Pressure
13 | Loading Rate Min. 300 CuM/hrs
14 | Segregated Ballast Required
Tank
15 | Trading Area Indonesia Water
16 | CCTV Not Required
17 | Alat Ukur & Tanks Lengkap, Akurat, Absah
Table
18 | Information System Internet On Board (Online 24 Jam)
19 | Unavoidable Max. 0,07 %
Transportation Loss
20 | Charter Periode 1 (one) Voyage
21 | Laycan Baubau 29-30 Desember 2023
22 | PSA (Pertamina Required
Safety Approval)
23 | Trayek Baubau (loading) - Parepare
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